
Olivehurst Public Utility District 

Agenda Item Staff Report 

Meeting Date: April 18, 2019 

Item description/summary: 

These are the Raising Iron plans and specifications that accommodates for a County project on 7th 
Ave. Several manholes and water valves will need to be lowered and raised again to allow the County 
to make improvements to the street/sidewalk and curb areas.  

 

Fiscal Analysis: 

A similar project 2 years ago costed ~$30,000. This project is expected to be in that range as well. 

 

Employee Feedback 

Positive 

 

Sample Motion: 

Consider approval of plans and specifications and putting project out for bid. 

Prepared by: 

Christopher Oliver, Public Works Engineer 
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ADVERTISEMENT FOR BIDS 

Olivehurst Public Utility District 

1970 9th Avenue 

P.O. Box 670 

Olivehurst, CA  95961 

 

Sealed BIDS for RAISING IRON OLIVEHURST 7TH AVE PROJECT 

at   OPUD    will be received by the Olivehurst Public Utility District at 

the office of the District until 3:00 P.M.,   May 8, 2019  ,  and then publicly 

opened and read aloud  at 3:30 P.M. on the same day at the Olivehurst Public Utility District 

Office at 1970 9th Avenue. 

The CONTRACT DOCUMENTS may be examined at the following location: 

Copies of the CONTRACT DOCUMENTS may be obtained from Olivehurst Public Utility 

District, upon the non-refundable payment of $ __________0  for each set. 

 

In accordance with the provisions of Section 1773.2 of the California Labor Code, this project is 

subject to the provisions of California’s Prevailing Wage Laws and copies of the prevailing rate of 

per diem wages are on file at the office of Olivehurst Public Utility District, 1970 9th Avenue, 

Olivehurst, California 95961. 
 

Prospective BIDDERS shall be licensed CONTRACTORS in the State of California and shall be 

skilled and regularly engaged in the general class or type of WORK called for under the 

CONTRACT.  Each BIDDER submitting a bid shall have California Contractor’s license 

appropriate for this type of work. 

 

 

___________________________________ ___________________________________ 
 Date Christopher Oliver, District Engineer 

 Olivehurst Public Utility District 
1970 9th Avenue 

Olivehurst, CA  95961 

Phone (530) 743-4657 



OLIVEHURST PUBLIC UTILITY DISTRICT  
Our mission is to provide high quality services to enhance our community’s quality of life. 

                                                    BOARD OF DIRECTORS 

Dennise Burbank James Carpenter John Floe Mary Jane Griego Christopher White 

 

 

April 19, 2019 
 

OPUD RAISING IRON OLIVEHURST 7th Ave PROJECT 
 
Prospective bidders, 
 
OPUD will be accepting bids for lowering water valve boxes and manholes for construction and 
subsequently adjusting the boxes and manholes to finish grade upon completion of the project. The Yuba 
County plans for the project are attached. Please call the District Engineer with any questions.  
 

 
 
Christopher Oliver, P.E. 
District Engineer, OPUD 
530-743-8573 

 

GENERAL MANAGER 
John Tillotson 
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ADVERTISEMENT FOR BIDS 

Olivehurst Public Utility District 

1970 9th Avenue 

P.O. Box 670 

Olivehurst, CA  95961 

 

Sealed BIDS for RAISING IRON OLIVEHURST 7TH AVE PROJECT 

at   OPUD    will be received by the Olivehurst Public Utility District at 

the office of the District until 3:00 P.M.,   May 8, 2019  ,  and then publicly 

opened and read aloud  at 3:30 P.M. on the same day at the Olivehurst Public Utility District 

Office at 1970 9th Avenue. 

The CONTRACT DOCUMENTS may be examined at the following location: 

Copies of the CONTRACT DOCUMENTS may be obtained from Olivehurst Public Utility 

District, upon the non-refundable payment of $ __________0  for each set. 

 

In accordance with the provisions of Section 1773.2 of the California Labor Code, this project is 

subject to the provisions of California’s Prevailing Wage Laws and copies of the prevailing rate of 

per diem wages are on file at the office of Olivehurst Public Utility District, 1970 9th Avenue, 

Olivehurst, California 95961. 
 

Prospective BIDDERS shall be licensed CONTRACTORS in the State of California and shall be 

skilled and regularly engaged in the general class or type of WORK called for under the 

CONTRACT.  Each BIDDER submitting a bid shall have California Contractor’s license 

appropriate for this type of work. 

 

 

___________________________________ ___________________________________ 
 Date Christopher Oliver, District Engineer 

 Olivehurst Public Utility District 
1970 9th Avenue 

Olivehurst, CA  95961 

Phone (530) 743-4657 
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 PROPOSAL 

 

 PROPOSAL (BID) 

OLIVEHURST PUBLIC UTILITY DISTRICT 

OPUD RAISING IRON 7TH AVE PROJECT 

 

Name of BIDDER  

Business Address 

 

 

 

The undersigned, as BIDDER, declares that the only persons or parties interested in this proposal 

as principals are those named herein; that this proposal is made without collusion with any other 

person, firm or corporation; that he has carefully examined the location of the work, the annexed 

proposal form of agreement, and the plans and specifications therein referred to; and he proposes 

and agrees, if this proposal is accepted, that he will contract with the owner in the form of the copy 

of the agreement annexed hereto, to provide all necessary machinery, tools, apparatus and other 

means of construction, and to do all the work and furnish all materials specified, in the manner and 

time prescribed, and according to the requirements of the owner as set forth, and that he will take in 

full payment therefore the following lump sum for the complete work, based on the attached hereto 

estimated quantities, to wit: 
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Contractor agrees to supply and/or to perform all the work described below and as instructed by the 

District Engineer in a good workman like manner for the following Lump Sum prices: 

ITEM 

NO. 

DESCRIPTION QUANTITY UNIT OF 

MEASURE 

TOTAL 

ITEM COST 

1. GENERAL  (All Labor, Equipment, Delivery, Applicable taxes and Fees are to be included 

in Material Cost) 

1.01 
Permits, Bonds, Insurance, 

Mobilization, set up,  & OSHA 
1 LS  

1.02 
Lower and raise water valve boxes 

as necessary 
13 EA  

1.03 
Lower and raise manholes as 

necessary   
7 EA  

***NOTE: Contractor is responsible for keeping location of all manholes and water valves 

throughout the duration of the project. OPUD will not be held responsible for additional work 

that would be required if the location of any manhole(s) or valve(s) is lost during the project. 

 

The bidder shall set forth, in clearly legible figures, the bid price in the spaces provided in the 

following schedule: 

 

 

 TOTAL  BID AMOUNT $ 

Write out 

figures: 

  

 

 

    

The said quotations include the cost of insurance, sales tax, and every other item of expense direct 

or indirect incident to the contract. 
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LIST OF SUBCONTRACTORS 
 

(Public Contract Code Section 4104) 

 

In compliance with the provisions of Sections 4100 et seq. of the Government Code, the 

undersigned hereby designates below the names and locations of the place of business of each 

subcontractor who shall perform work on this contract in excess of one-half of one percent of the 

bid price.  If the Contractor fails to specify a subcontractor for any portion of the work under the 

contract, he shall be deemed to have agreed to perform that work himself.  Any change or 

substitution of subcontractors shall be accomplished in strict accordance with provisions of the 

Government Code. 

 
 

Work to be Performed Percent of 

Total Contract 

Subcontractor’s Name and Address DIR # CSLB Lic. # 

1. 

 

 

    

2. 

 

 

    

3. 

 

 

    

4. 

 

 

    

5. 

 

 

    

6. 

 

 

    

7. 

 

 

    

8. 

 

 

    

9. 
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NOTE:  Additional numbered pages may be attached if needed. 

 

Accompanying this proposal is (cashier's check)  (certified check) (bidder's bond)   (NOTE: Cross 

out those that do not apply) in the amount of                                                              dollars, being at 

least ten percent (10%) of the total amount bid. Licensed in accordance with the act providing for 

the Registration of Contractors 

 

Respectfully submitted: 

     
Signature  Address 

     
Title  Date 

     
License Number (if applicable) 

Attest ____________________________________  
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LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC 

SECTION 6 

Laws to be Observed 

The Contractor shall keep himself fully informed of all existing State and National laws and 

all municipal ordinances and regulations which in any manner affect those engaged or 

employed in the work, or the materials used in the work, or which in any way affect the 

conduct of the work, and of all such orders and decrees of bodies or tribunals having any 

jurisdiction or authority over the same. 

Permits and Licenses 

The Contractor shall procure all permits and licenses, pay all charges and fees, and give all 

notices necessary and incidental to the due and lawful prosecution of the work. 

Existing Facilities 

The Contractor shall exercise due care to avoid injury or damage to existing improvements 

or facilities, utilities, adjacent property, monuments, and roadside trees and shrubbery that 

are not to be removed or relocated.  Existing mail boxes, signs, shrubbery, lawn, trees, 

markers, or any other facility or improvement which must be removed shall be replaced 

with the undamaged original or a new facility equal to the original at the Contractor's 

expense if damaged by reason of the Contractor's operations, to the satisfaction of the 

property owner. 

Utilities 

The plans and specifications identify certain existing utilities as known to the Engineer.  It 

shall be the Contractor's responsibility to exactly locate those facilities and to protect those 

facilities from damage as a result of his operations.  The attention of the Contractor is called 

to the fact that there may be other unlocated utilities within the project area.  Prior to 

making any such excavation, Contractor shall attempt to identify the location of any such 

utilities.  It shall be the duty of the Contractor to protect any such utilities from damage, 

provided however, the Contractor shall be compensated for any costs of locating any such 

additional utilities and shall be further compensated if damage shall occur to any utilities 

not located upon the plans and Specifications which damages are not caused in any part by 

the failure of the Contractor to exercise reasonable care and discretion in removing or 

relocating utility facilities not indicated in the plans and specifications.  The Contractor 

shall not be assessed any liquidated damages for any delays in completion of the project 

necessarily and reasonably incurred when such delay was proximately caused by the failure 

of the public agency or the owner of the utility to provide for the removal or relocation of 

such utility facilities.  The Contractor's specific attention is called to the fact that existing 

service laterals and appurtenances to those service laterals exist within the project area and 

such laterals are not shown on the plans and specifications but can be reasonably inferred 

from the presence of other visible facilities such as building, meters, junction boxes, 

adjacent to the site of construction.  No additional compensation shall be paid for any 

damages or delay caused to such service lateral facilities and it is the Contractor's sole and 



\\DC01\Main Office and Fire Dept Users$\coliver\Desktop\Office Remodel Bid\10-Legal Regulations Office Remodel v2.doc Page 2 of 7

 INSURANCE & LIABILITY 

  SECTION 6 

 

exclusive obligation to provide for the protection, replacement and repair of any such 

facilities.  If the Contractor, while performing the contract, discovers any utility facilities 

not identified by the public agency, other than the existing service laterals or appurtenances, 

he shall immediately notify the Engineer. 

New Facilities 

Until the formal  acceptance of the complete work by Olivehurst Public Utility District, 

the Contractor shall have the charge of and care thereof, and shall bear the risk of injury or 

damage to any part of the work by the action of the elements or others.  The contractor, at 

Contractor's cost, shall rebuild, repair, restore and make good all such damages to any 

portion of the work occasioned by any of such causes before its acceptance. 

Clear-Up 

Prior to final acceptance and payment, the Contractor shall clean all roads or streets, borrow 

pits and all areas occupied by the forces during the construction of the improvement 

facilities, remove all refuse, excess material, temporary structures and equipment; and leave 

the entire project in a neat and presentable condition. 

INSURANCE AND LIABILITY  

GENERAL 

The Contractor shall not commence any work until he obtains at his own expense, all 

required insurance from insurance companies acceptable to the Owner.  Such insurance must have 

the approval of the Owner as to limit, form, and amount.  The Contractor shall not permit any 

subcontractor to commence work on this project until the same insurance requirements, as 

applicable, have been complied with by such subcontractor.  Nothing contained in these insurance 

requirements is to be construed as limiting the extent of the Contractor's responsibility for payment 

of damages resulting from his operations under this contract.  As evidence of specified insurance 

coverage, the Owner may, in lieu of actual policies, accept certificates issued by the insurance 

carrier showing such policies in force for the specified period.  Each policy or certificate shall bear 

an endorsement or statement waiving right of cancellation or reduction in coverage without 30 days 

notice in writing to be delivered by registered mail to the Owner.  In case of the breach of any 

provisions of this article, the Owner, at his option, may take out and maintain at the expense of the 

Contractor, such insurance as the Owner may deem proper and may deduct the cost of such 

insurance from any moneys which may be due or become due the Contractor under this contract. 

COMPREHENSIVE GENERAL LIABILITY INSURANCE 

Before commencement of the work, the Contractor shall submit written evidence that he and all his 

subcontractors have obtained for the period of the contract, full comprehensive general liability 

insurance coverage.  This coverage shall provide for both bodily injury and property damage.  The 

bodily injury portion shall include coverage for injury, sickness, disease, death, arising directly or 

indirectly out of, or in connection with, the performance of the work under this contract, and shall 

provide for a limit of not less than $1,000,000 for all damages arising out of bodily injury, sickness, 
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disease, or death of one person, and a total limit of $1,000,000 for damages arising out of bodily 

injury, sickness, disease, or death of two or more persons in any one occurrence.  The property 

damage portion shall include "broad form" coverage for a limit of not less than $1,000,000 for all 

damages arising out of injury to or destruction of property of others arising directly or indirectly 

out of or in connection with the performance of work under this contract and in any one 

occurrence, including explosion, collapse, and underground exposure.  Included in such insurance 

shall be contractual coverage sufficiently broad to insure that provision titled "Indemnity" 

hereinafter.  The comprehensive general liability insurance shall include as additional named 

insured: the Owner, the Engineer and his consultants, and each of their officers, agents and 

employees. 

WORKMEN'S COMPENSATION INSURANCE 

Before the Contract between the Owner and the Contractor is entered into, the Contractor shall 

submit written evidence that he and all subcontractor's have obtained, for the period of the 

Contract, full Workmen's Compensation Insurance coverage for all persons whom they employ or 

may employ in carrying out the work under this contract.  This insurance shall be in strict 

accordance with the requirements of the most current and applicable State Workmen's 

Compensation Insurance laws.  The Contractor will be required to execute a certificate prior to 

performing the work of the Contract providing as follows: "I am aware of the provisions of Section 

3700 of the Labor Code which requires every employer to be insured against liability for 

Workmen's Compensation or to undertake self insurance in accordance with the provisions of the 

Code and I will comply with such provisions before commencing the performance of the work of 

this Contract". 

BUILDER'S RISK "ALL RISK" INSURANCE 

Unless otherwise modified in the "Supplementary Conditions", the Contractor shall secure and 

maintain during the life of this Contract, Builder's Risk "All Risk" Insurance coverage for one 

hundred percent (100%) of the contract amount.  Such insurance shall not exclude coverage for 

earthquake, landslide, flood, collapse, or loss due to the results of faulty workmanship, and shall 

provide for losses to be paid to the Contractor and the Owner as their interests appear.  Such 

insurance may have a deductible clause not to exceed $250, except that the deductible 

on earthquake may be in accordance with the underwriter's requirements, provided that it does not 

exceed five percent (5%) of the contract amount. 

INSURANCE COVERAGE FOR SPECIAL CONDITIONS 

When the construction is to be accomplished within a public or private right-of-way requiring 

special insurance coverage, the Contractor shall conform to the particular requirements and provide 

the required insurance.  The Contractor shall include in his liability policy all endorsements that the 

said authority may require for the protection of its officers, agents, employees and interests. 

INDEMNIFY 

To the fullest extent permitted by law, the Contractor shall hold harmless, indemnify and defend 

the Owner, the Engineer and his consultants, and each of their officers and employees and agents, 
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from any and all liability, claims, losses, damages, or costs, including but not limited to attorney's 

fees, arising or alleged to arise from or during the performance of the work described herein caused 

by the act or omission of contract, any subcontractor, directly or indirectly employed by them, or 

anyone for whose acts any of them may be liable, regardless of whether or not caused in part by the 

party indemnified hereunder, or by the negligence or omission of the party indemnified herein. 

NO PERSONAL LIABILITY OF PUBLIC OFFICIALS 

In carrying out all the provisions hereof in exercising any authority granted by the contract, there 

will be no personal liability upon any public official. 

Substitution of Security 

In lieu of the 5% retention in payment as set forth hereinafter, the contractor may, upon 

request to the District, substitute in lieu thereof securities in form and content acceptable to the 

District, pursuant to the provisions of Section 4590 of the Government Code of the State of 

California.  All costs and expense of any escrow or trustee shall be the responsibility of the 

contractor. 

RESOLUTION OF CLAIMS 

1. Public Contract Code Section 9204 specifies provisions on resolving contract claims 

of any size, and Public Contract Code Section 201014, et seq., specifies required 

provisions on resolving contract claims less than $375,000.  Those statutes constitute 

a part of this Contract.  In the event any other Contract provision violates such 

statutes, the applicable statute controls. 

 

2. Public Contract Code Section 9204 provides: 

a. For the purposes of this section, “Claim” means a separate demand by 

Contractor for (1) a time extension, (2) payment or money or damages arising 

from Work done by or on behalf of Contractor arising under the Contract 

Documents and payment of which is not otherwise expressly provided for or the 

Claimant is not otherwise entitled to, or (3) an amount the payment of which is 

disputed by Owner. 

b. Procedure: 

1) Upon receipt of a Claim the Owner shall conduct a reasonable review of 

the Claim and within 45 days, or if Owner’s governing body must 

approve Owner’s response to the Claim and the governing body has not 

met within the 45 days then within three (3) days of the governing body’s 

meeting, shall provide Contractor with a written statement identifying 

what portion of the claim is disputed and what portion is undisputed.  

Should Owner take no action on the Claim within 45 days of submission, 

it shall be deemed denied.   

2) If the Contractor disputes Owner’s response to its Claim, including a 

failure to respond, it may submit via registered mail or certified mail, 
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return receipt requested, a written demand for an informal conference to 

meet and confer for settlement of the issues in dispute.  Owner shall 

schedule such a meet and confer conference within 30 days for settlement 

of the dispute. Within ten (10) days of the meet and confer conference 

Owner shall provide Contractor with a written statement identifying the 

portion of the Claim that remains in dispute and the portion that is 

undisputed.  If the Contractor disputes Owner’s statement it shall inform 

Owner and they shall mutually agree to a mediator within 10 business 

days of the written statement.  

3) Owner shall pay the undisputed portions of the Claim within 60 days of 

the issuance of a written statement identifying an undisputed portion. 

4) Any disputed portion of the Claim, as identified by the Contractor in 

writing, shall be submitted to nonbinding mediation, with the Owner and 

the claimant sharing the associated costs equally. The Owner and 

claimant shall mutually agree to a mediator within 10 business days after 

the disputed portion of the claim has been identified in writing. If the 

parties cannot agree upon a mediator, each party shall select a mediator 

and those mediators shall select a qualified neutral third party to mediate 

with regard to the disputed portion of the claim. Each party shall bear the 

fees and costs charged by its respective mediator in connection with the 

selection of the neutral mediator. If mediation is unsuccessful, the parts of 

the Claim remaining in dispute shall be subject to applicable procedures 

outside this section. 

5) For claims under $375,000, unless the parties agree otherwise in writing, 

mediation pursuant to these provisions shall excuse the mediation 

obligation under Public Contracting Code section 20104.4(a). 

6) The parties may mutually agree, in writing, to waive the mediation 

requirements of this subsection and proceed to the commencement of a 

civil action or binding arbitration, as applicable. 

7) Failure by the Owner to respond to a Claim from a Contractor within the 

time periods described in this subdivision or to otherwise meet the time 

requirements of this section shall result in the claim being deemed 

rejected in its entirety. A Claim that is denied by reason of the public 

entity’s failure to have responded to a Claim, or its failure to otherwise 

meet the time requirements of this section, shall not constitute an adverse 

finding with regard to the merits of the Claim or the responsibility or 

qualifications of the claimant. 

8) Amounts not paid in a timely manner as required by this section shall bear 

interest at 7 percent per annum. 

9) If a Subcontractor or a lower tier subcontractor lacks legal standing to 

assert a claim against Owner because privity of contract does not exist, 

the Contractor may present to the Owner a claim on behalf of a 

Subcontractor or lower tier subcontractor. A Subcontractor may request in 

writing, either on his or her own behalf or on behalf of a lower tier 

subcontractor, that the Contractor present a claim for work which was 

performed by the Subcontractor or by a lower tier subcontractor on behalf 
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of the Subcontractor. The Subcontractor requesting that the Claim be 

presented to the public entity shall furnish reasonable documentation to 

support the claim. Within 45 days of receipt of this written request, the 

Contractor shall notify the Subcontractor in writing as to whether the 

Contractor presented the claim to the Owner and, if the original 

Contractor did not present the claim, provide the Subcontractor with a 

statement of the reasons for not having done so. 

10) Nothing in this section shall impose liability upon an Owner that makes 

loans or grants available through a competitive application process, for 

the failure of an awardee to meet its contractual obligations. 

11) This section shall remain in effect only until January 1, 2020, and as of 

that date is repealed, unless a later enacted statute, that is enacted before 

January 1, 2020, deletes or extends that date. 

 

3. To the extent applicable, Public Contract Code Section 20104, et seq., provide. 

a. For the purposes of this section, “Claim” means a separate demand by 

Contractor of $375,000 or less for (1) a time extension, (2) payment or money 

or damages arising from Work done by or on behalf of Contractor arising under 

the Contract Documents and payment of which is not otherwise expressly 

provided for or the Claimant is not otherwise entitled to, or (3) an amount the 

payment of which is disputed by Owner.  Separate Contractor Claims that 

together total more than $375,000 do not qualify as a “separate demand of 

$375,000 or less,” as referenced above, and are not subject to this section. 

b. Caution.  This section does not apply to tort claims, and nothing in this section 

is intended nor shall be construed to change the time periods for filing tort 

claims or actions specified by Chapter 1 and Chapter 2 of Part 3 of Division 3.6 

of Title 1 of the Government Code. 

c. Procedure: 

1) The Claim must be in writing, submitted in compliance with all 

requirements set forth in this document, without limitation, the time 

prescribed by and including the documents necessary to substantiate the 

Claim. Nothing in this section is intended to extend the time limit or 

supersede notice requirements for the filing of claims as set forth 

elsewhere in the Contract Documents. 

2) For Claims of fifty thousand dollars ($50,000) or less, Owner shall 

respond in writing within forty-five (45) days of receipt of the Claim, or 

Owner may request in writing within thirty (30) days of receipt of the 

Claim, any additional documentation supporting the Claim or relating to 

any defenses or claims Owner may have against Claimant. If additional 

information is thereafter required, it shall be requested and provided in 

accordance with this section upon mutual agreement of Owner and 

Claimant. Owner’s written response to the Claim, as further documented, 

shall be submitted to Claimant within fifteen (15) days after receipt of 

further documentation or within a period of time no greater than taken by 

Claimant in producing the additional information, whichever is greater. 
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3) For Claims over Fifty Thousand Dollars ($50,000) and less than or equal 

to $375,000: Owner shall respond in writing within sixty (60) days of 

receipt of the Claim, or Owner may request in writing within thirty (30) 

days of receipt of the Claim, any additional documentation supporting the 

Claim or relating to any defenses or claims Owner may have against 

Claimant. If additional information is thereafter required, it shall be 

requested and provided in accordance with this section, upon mutual 

agreement of Owner and Claimant; Owner’s written response to the 

Claim, as further documented, shall be submitted to Claimant within 

thirty (30) days after receipt of further documentation or within a period 

of time no greater than taken by Claimant in producing the additional 

information, whichever is greater. 

4) Meet and Confer: If Claimant disputes Owner’s written response, or 

Owner fails to respond within the time prescribed above, Claimant shall 

notify Owner, in writing, either within fifteen (15) days of receipt of 

Owner’s response or within fifteen (15) days of Owner’s failure to timely 

respond, and demand an informal conference to meet and confer for 

settlement of the issues in dispute.  Upon demand Owner will schedule a 

meet and confer conference within thirty (30) days for settlement of the 

dispute. 

5) Following the meet and confer conference, if the Claim or any portion 

remains in dispute, Claimant may file a claim as provided in Chapter 1 

(commencing with Section 900) and Chapter 2 (commencing with Section 

910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 

purposes of those provisions, the running of the period of time within 

which a claim must be filed shall be tolled from the time Claimant 

submits its written claim as set forth herein, until the time that Claim is 

denied as a result of the meet and confer process, including any period of 

time utilized by the meet and confer process. 
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STANDARD CONTRACT (AGREEMENT) 

OLIVEHURST PUBLIC UTILITY DISTRICT 

OPUD RAISING IRON 7TH AVENUE PROJECT 

THIS AGREEMENT, made this             day of       ,         ,   by 

 and between    Olivehurst Public Utility District                       (hereinafter called “OWNER”), 
(Name of Owner), (an Individual) 

 and                                                                       doing business as 
(Name of General Contractor) 

 (an individual,) or (a partnership.) or (a corporation) hereinafter called “CONTRACTOR”. 

The aforementioned parties agree as follows: 

I 

 The Contractor agrees to furnish for the total sum of (includes bid additives) 

                 Dollars, 

 all labor, materials, tools and equipment and perform all the work required to construct and 

complete in a good workmanlike manner all improvements and work mentioned, described, 

delineated, shown and referred to in the plans and specifications, general conditions and special 

conditions Including any bid additives.  Plans and specifications are included within this contract by 

reference as if set forth in full. 

II 

 Contractor agrees to furnish all necessary tools, equipment, supplies, labor and materials 

required for the performance and completion of said work and improvement, all to the satisfaction 

of Owner, and subject to the requirements of the Engineer. 

Owner hereby fixes the time for the commencement of said work and improvements under this 

Agreement to be within 20 calendar days, and such work and improvements shall be prosecuted 



\\DC01\Main Office and Fire Dept Users$\coliver\Desktop\Raising Iron 7th Ave 2019\Standard Contract OPUD Fire Hydrant Relocation Project 2019.doc  Page 

2 of 6 CONTRACT (AGREEMENT) 

 

with diligence from day to day thereafter for a completion date of _____________  It is agreed and 

stipulated between Owner and the Contractor that damage will be sustained by the Owner from any 

delays in the performance of this contract, and it is currently contemplated by the parties and 

estimated by the parties, that it will be impracticable and extremely difficult to fully ascertain and 

determine the actual damage which the Olivehurst Public Utility District will sustain by such 

delays.  The parties agree that they shall be deemed to have jointly studied and attempted to 

estimate the damages suffered by the Olivehurst Public Utility District by such a delay under these 

circumstances and to agree and stipulate by this contract the sum of $____ Dollars per day for each 

and every day's delay beyond the time prescribed to complete the work which has been agreed to by 

the parties as a fair estimate of the damage to be suffered by the Olivehurst Public Utility District 

from and as a direct result of such delay. 

 Contractor agrees to provide proof to Olivehurst Public Utility District of insurance naming 

Olivehurst Public Utility District and Engineer and employees as named insured in amounts of no 

less than coverage for $1,000,000 per person and $1,000,000 per occurrence and property damage 

up to $1,000,000 and a standard broad form comprehensive and automobile liability policy form.  

Contractor further agrees to insure that every subcontractor employed by Contractor shall have 

insurance of equal character and limits of $1,000,000 per person and $1,000,000 per each 

occurrence and property damage up to $1,000,000 per each occurrence and to provide certificates to 

Olivehurst Public Utility District of such insurance prior to allowing such subcontractor to 

commence work upon the project. 

 Contractor further agrees to provide prior to commencement of work and to require every 

subcontractor to provide prior to the commencement of work, a certificate pursuant to Labor Code 

Section 3700 et.seq. which will state as follows: 
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"I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to 

be insured against liability for Workmen's Compensation or to undertake self-insurance in 

accordance with the provisions of the code, and I will comply with such provisions before 

commencing the performance of the work of this Contract." 

 Contractor agrees to comply with each and every provision of the Section 1770 through 

Section 1780 of the Labor Code relating to prevailing wages.  The Contractor shall be required to 

forfeit to Owner the amount of Fifty Dollars ($50) for each calendar day, or portion thereof, for 

each workman paid less than the prevailing wages as determined for the work done herein.  The 

difference between prevailing wage rate and the amounts paid to each workman for each calendar 

day or portion thereof for which each workman was paid less than the prevailing wage rate shall be 

paid to each workman by the Contractor. 

 Contractor further agrees to comply with each and every provision of Section 1777.5 of the 

labor Code of the State of California relating to apprenticeship standards and the employment of 

apprentices upon project and to comply with each and every provision of Section 1810 through 

1815 of the Labor Code relating to the employment of workmen in excess of eight (8) hours in 

violation of the Labor Code. 

Is the contractor registered with the Department of Industrial Relations in accordance with 

California Labor Code section 1725.5 et seq.*? ________ 

 

*As of July 1, 2014, the District cannot enter into a Public Works Contract with a contractor that is 

not registered with the Department of Industrial Relations in accordance with California Labor 

Code section 1725.5 et seq.. 

 

 

III 

 Contractor agrees to pay to Olivehurst Public Utility District, or to make at its' own expense 

all repairs, replacements or payments necessitated by defects in materials or workmanship supplied 
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under the terms of this contract which exist within one (1) year after the date of final acceptance of 

the work.  This Agreement shall cover defects which shall be in existence during such one (1) year 

period.  This Agreement shall apply to all defects which exist in the first year whether or not 

discovered within the first year.  The Contractor shall be fully responsible for all direct and indirect 

damages and expenses to Olivehurst Public Utility District proximately causes by such defects in 

materials or workmanship, including defects and materials which bear a guarantee or warranty in 

writing or by law for a period longer than one (1) year, Contractor hereby stipulates and agrees that 

such guarantees shall be inure for the benefit of Olivehurst Public utility District for such longer 

periods.  The effective date for the start of the guarantee or warranty for equipment qualifying as 

substantially complete, shall be upon the time Olivehurst Public utility District takes possession and 

operation of equipment or materials. In any case the warranty period described in this contract shall 

not limit the applicable statute of limitations for breach of a written contract and legal provisions for 

the District. Certain items in the project specifications may have specific warranty periods and 

provisions specified and the longer of the specified or contractual warranty period shall prevail. 

 The Contractor also agrees to hold the Olivehurst Public Utility District harmless from 

liability, both direct and indirect, of any kind arising from damage due to such defects.  The 

Contractor shall make all repairs, replacements, or payments promptly upon receipt of written order 

for the same from the Olivehurst Public Utility District.  If Contractor fails to make the repairs or 

replacements or payments within the time specified by Owner, then, subject to the sole discretion of 

Olivehurst Public utility District, District may do the work in any manner it sees fit, and the 

Contractor and his surety shall be liable for the cost thereof, including all costs of engineers or 

consultants required to do said work and all cost related to the expedition of said work.  Any 
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additional requirements for the project relative to the collection for defective work after final 

acceptance are provided for hereafter in this Agreement. 

 Contractor shall provide a faithful performance bond in the amount of one hundred percent 

(100%) of the contract price, and a labor and materials bond in the amount of one hundred percent 

(100%) of the contract price on the attached forms.  Said bonds shall be issued by an admitted 

surety insurer within the State of California and will be supported by the information and 

certifications required under California Code of Civil Procedure Section 995.660. 

IV 

The complete Contract consists of the following documents to wit:  The notice to Contractors, the 

General Provisions, the Technical Provisions, the Proposal (Bid), the form of Contract (Agreement), 

the Labor and Material Bond, the Performance Bond, all specifications and drawings, and all 

modifications made or incorporated in any of those documents.  All of the above documents are 

intended to be complementary, so that any work called for in one and not mentioned in the other is 

to be executed the same as if mentioned in all of said documents.  Similarly, any contract provision 

appearing in one shall be binding as if it appeared in all said documents. 

 

V 

 

Contractor shall be financially responsible for claims (including claims of OSHA or other agency 

with jurisdiction over the job), liens, or stop notices, including preliminary notices that are filed on 

the job. In lieu of retention of payment by the DISTRICT, CONTRACTOR may elect to deposit 

certain securities equivalent to the amount to be withheld into a District approved escrow account.  

 

CONTRACTOR shall be solely responsible for all construction under this contract, including the 

technique, sequences, procedures, and means, and for coordination of all work. CONTRACTOR 

shall supervise and direct the work to the best of CONTRACTOR'S ability, and give all attention 

necessary for such proper supervision and direction. Contractor shall have full control over the 

site and shall be responsible to take all required steps, and implement all required procedures, 

required for the safety of employees and the public. Contractor shall be aware of and obey all 

OSHA regulations pursuant to the work he is engaged in for this project. 
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CONTRACTOR has the duty of providing for and overseeing all safety orders, precautions, and 

programs necessary to the reasonable safety of the work. In this connection, CONTRACTOR shall 

take reasonable precautions for the safety of all work employees and all other persons that the work 

might affect, all work and materials incorporated in the project, and all property improvements on 

the construction site and adjacent to the site, and comply with all applicable laws, ordinances, 

rules, regulations, and orders. Contractors' cost of work includes the costs of all required safety 

measures including sheeting, shoring and trenching for the protection of life and limb.  

 

 

Owner: 

 

Signature  Name 

 

Title  Date 

 

Attest: 

 

   

 

Contractor: 

 

Signature  Name 

 

Title  Date 

 

Attest: 
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, ____________________________________ 

_______________________________________________________________________ hereinafter 

called Principal, and _______________________________________________________________ 

_______________________________________________________________________ hereinafter 

called Surety, are held and firmly bound unto___________________________________________ 

______________________________________________________ hereinafter called the Owner, in 

the sum of _________________________________________dollars ($____________________) in 

lawful money, for the payment of which sum well and truly to be made, we bind ourselves, or heirs, 

executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered into a 

certain Contract, hereto attached, with the OWNER, dated _____________________, 201___, for 

the construction of: 

OLIVEHURST PUBLIC UTILITY DISTRICT 

OPUD RAISING IRON OLIVEHURST 7TH AVE PROJECT 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 

undertakings, covenants, terms, conditions and agreements of said Contract during the original term 

thereof and any extension thereof that may be granted by the OWNER, with or without notice to the 

Surety, and during the life of any guaranty required under the Contract, and shall also well 

and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of 

any and all modifications of said Contract that may thereafter be made, except that no change 

will be made which increases the total contract amount more than twenty percent (20%) in excess of 

the original Contract amount without notice to the Surety, then this obligation shall be void, 

otherwise the same shall remain in full force and virtue. 

 

Surety hereby expressly waives written notice of any changes, alterations, modifications of the 

contract entered into between Principal and OWNER and agrees and stipulates that such changes 

and modification shall be treated as part of such Contract and Surety shall be bound thereby except 

that Surety will not be bound to any changes or alterations which increase the total contract amount 
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more than twenty percent (20%) in excess of the original contract amount without written notice to 

Surety.  

IN WITNESS THEREOF, the above bounded parties have executed this instrument under their 

several seals this ___________day of ________________________, 20___, the name and corporate 

seal of each corporate party being hereto affixed and those presents duly signed by its undersigned 

representative pursuant to authority of its governing body. 

IN PRESENCE OF: 

 

Principal: 

 
Signature  Name 

 
Title  Date 
Attest: 

 

Principal: 

 
Signature  Name  

 
Title  Date 
 

Attest: 

 

Surety: 

 

Signature  Name 

 
Title  Date 
Attest: 
 

The rate of premium on this bond is ___________________________________per thousand. 
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Total amount of premium charges ________________________________ Dollars ($___________) 

 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list (Circular 570 as 

amended) and must be authorized to transact business in the state where the PROJECT is located. 



\\DC01\Main Office and Fire Dept Users$\coliver\Desktop\Raising Iron 7th Ave 2019\Labor and Material Bond, OPUD Raising Iron 7th Ave 2019.docx       Page 1 of 3

 LABOR AND MATERIAL BOND 

LABOR AND MATERIAL BOND 

KNOW ALL MEN BY THESE PRESENTS, that, _______________________________________ 

________________________________________________________________________________ 

has awarded to  ___________________________________________________________________ 

_______________________________________________________________________ hereinafter 

designated as the CONTRACTOR, a Contract for the work described as follows:  

OLIVEHURST PUBLIC UTILITY DISTRICT 

OPUD RAISING IRON OLIVEHURST 7TH AVE PROJECT 

and, WHEREAS, said CONTRACTOR is required to furnish a bond in connection with said 

Contract, providing that if said CONTRACTOR, or any of his or its SUB-CONTRACTORS, shall 

fail to pay for any materials, provisions, provender, or other supplies or teams used in, upon, for, or 

about the performance of the work contracted to be done, or for any work or labor done thereon of 

any kind, that the Surety on this bond will pay the same. 

NOW, THEREFORE, we, __________________________________________________________ 

________________________________________________________________________________ 

the undersigned contractor, as Principal, and ____________________________________________ 

COMPANY, a corporation organized and existing under the laws of the State of _______________, 

and duly authorized to transact business under the laws of the State of California, as Surety, are held 

and firmly bound unto _____________________________________________________________ 

in the sum of _________________________________________________ Dollars ($__________), 

said sum being not less than the estimated amount payable by the said _______________________ 

___________________________________________________________________________ under 

the terms of the Contract, for which payment well and truly to be made, we bind ourselves, our 

heirs, executors and administrators, successors and assign, jointly and severally, firmly by these 

presents.  THE CONDITION OF THIS BOND IS SUCH, that if the above bonded Principal or his 

subcontractors fail to pay any of the persons named in Section 3181 of the Civil Code of the State of 

California, or amounts due under the Unemployment Insurance Code with respect to work or labor 

performed by any such claimant, for any amounts required to be deducted, withheld, and paid over 

to the Franchise Tax Board from wages of employees of the Contractor or his subcontractor 

pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor, 
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the Surety will pay the same, in an amount not exceeding the amount specified in this bond, and 

also, in case suit is brought upon this bond, a reasonable attorney's fee, to be fixed by the Court. 

This bond shall insure to the benefit of any and all persons, companies or corporations entitled to 

file claims under Section 3181 of the Civil Code of the State of California, so as to give a right of 

action to them or their assigns in any suit brought upon this bond.  

Should the condition of this bond be fully performed, then obligation shall become null and void, 

otherwise it shall be and remain in full force, virtue and effect.  

And the said Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of said contract or the Specifications accompanying the 

same shall in any manner affect its obligations on this bond, and it does hereby waive notice of any 

such change, extension, alteration or addition.  

SIGNED, sealed with our seals, and dated this ____________day of __________________, 20____  

 (To be signed by Principal and Surety and acknowledgments and Notaries Seal attached) 

Principal: 

 
Signature  Name 

 
Title  Date 
Attest: 

 

Attorney-in-Fact: 

 
Signature  Name  

 
Title  Date 
Attest: 

 

Surety: 

 
Signature  Name 
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Title  Date 
Attest: 

3 


